
1.  The cost tables in Appendix B have been modified as below with the new tables
attached:

•   Tables B-1 and B- 2 have been rearranged and now specify Costs by year in
FY01 costs with totals in both  FY01 and RY dollars.

•   Table B-3 has been expanded to provide space to include proposed Phase F/
extended mission costs,  Participating Scientists Program costs, and Data Analysis
Program costs.

•   The Cost Element Definition Document in the Discovery Program Library has
been revised to support the completion of these tables.

AO CORRECTIONS

TABLE B1

FY Costs in Fixed Year FY01 Dollars (to nearest thousand)
TOTALS

Cost Element ** FY1 FY2 FY3 … FYn FY01 $ RY $
Phase B

Reserves
Total Phase B

Phase C/D   (Development) Enter each cost element
Proj. Mgmt/Miss. Analysis/Sys. Eng.

Instrument A
Instrument B

Instrument …
Instr. Integration, Assembly and Test
Subtotal - Instruments

Spacecraft bus
Spacecraft Integration, Assembly and Test

Other Hardware Elements (1)
Launch Ops (Launch +30 days)

Subtotal - Spacecraft
Science Team Support

Pre-Launch GDS/MOS Development
Other (2)

Subtotal Phase C/D before Reserves
Instrument Reserves
Spacecraft Reserves

Other Reserves
Total Phase C/D

Phase E  (Operations) *** Enter each cost element
Project Management
Mission Operations

Data Analysis
DSN/Tracking

Other (2)
Subtotal Phase E before Reserves

Reserves
Total Phase E

Launch Services
Total NASA Cost

Contributions (2)
Total Contributions

Total Mission Cost  =

(1)  Other Hardware Elements: Probes, Sample Return Canister, Etc.
(2)  Specify each item on a separate line; include Education & Public Outreach, facilities, etc.
**  See Program Cost Elements  document in Discovery Program Library
*** Exclude costs for planned Extended Mission,  Participating Scientist Program, or Data Analysis Program

TOTAL MISSION COST FUNDING PROFILE FOR DISCOVERY MISSIONS



TABLE B2

FY Costs in Fixed Year FY01 Dollars (to nearest thousand)
TOTALS

Cost Element ** FY1 FY2 FY3 … FYn FY01 $ RY $
Phase B

Reserves
Total Phase B

Phase C/D   (Development) Enter each cost element
Proj. Mgmt/Miss. Analysis/Sys. Eng.

Instrument A
Instrument B

Instrument …
Instr. Integration, Assembly and Test
Subtotal - Instruments

Science Team Support
Pre-Launch GDS/MOS Development

Other (1)
Subtotal Phase C/D before Reserves

Instrument Reserves
Other Reserves

Total Phase C/D
Phase E  (Operations) *** Enter each cost element

Project Management
Mission Operations

Data Analysis
DSN/Tracking

Other (1)
Subtotal Phase E before Reserves

Reserves
Total Phase E

Launch Services
Total NASA Cost

Contributions (1)
Total Contributions

Total Mission Cost  =

(1)  Specify each item on a separate line; include Education & Public Outreach, facilities, etc.
**  See Program Cost Elements  document in Discovery Program Library
*** Exclude costs for planned Extended Mission,  Participating Scientist Program, or Data Analysis Program

NASA OSS COST FUNDING PROFILE FOR MISSIONS OF OPPORTUNITY

TABLE B3

FY Costs in Real Year  Dollars (to nearest thousand)
TOTALS

Cost Element ** FY1 FY2 FY3 … FYn RY $ FY01 $
Concept Study
Phase B
Phase C/D
Phase E
Launch Vehicle/Launch Services

Total OSS Discovery Mission Cost
Extended Mission (if applicable)
Participating Scientist Program (if applicable)
Data Analysis Program (if applicable)

Total NASA Cost
Total Contributions

MISSION PHASE SUMMARY OF NASA OSS COST 

Total Mission Cost  =



2.  The evaluation weightings in Section 7.2.1 are incorrect for data buys.
     The correct weightings are:

•   The scientific merit of the investigation (30)(50)

•   The NASA OSS cost (20)(25)

•   The technical merit and feasibility of the science investigation (20)(25)

•   The feasibility of the implementation scheme (20)(0)

•   Quality of plans for education/public outreach, new technology and
                             small disadvantaged businesses (10)(0)

3. AO Appendix C E/PO Template #3 has been modified as below to emphasize that
only data for Key Personnel is being requested:

E/PO Template #3
Key Personnel

(Percent Time Committed/Direct Costs, Including Benefits, in FY01 $K)

FY1 FY2 FY3 FYn Total

  Mission PI (% time)
  Mission PI (direct cost)
  E/PO lead (% time)
  E/PO (direct cost)
Other Key Personnel

Template#3 - Instructions:
The Workforce Staffing Plan for key personnel (providing oversight to or managing the
proposed E/PO project) should be phased by fiscal year.  In tabular form, the Workforce
Table for Key Personnel should give the names and intended work commitment for the
mission PI and key E/PO personnel of the proposed project both in time (rounded to the
nearest 0.01 of a Work Year typically of 1880 hours) and salary (without addition of
overhead or fees - rounded to the nearest $1K) for each year of the proposed period of
performance.


